DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975
VERSI ON NO : 2

HWY : SR 150
TI TLE : SR 150

REVI SI ON NO :
12
WORK ORDER# :

REGI ON NO

BOYD RD. AND DI ETRI CH RD.

CHANNELI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

1

0L3339

DATE: 11/29/2000

Bl D CHECK REPORT * * * TI ME: 10: 23

BI DS OPENED ON : Dec 7 2000
AWARDED ON : Dec 22 2000

2ND BI DDER 3RD BI DDER

4TH Bl DDER

GOODFELLOW BROCS., | NC.
1407 N WALLA WALLA AVE

PCT CONSTRUCTI ON, | NC.
7400 THI RD AVE S

BASI N PAVI NG CO.
320 RIVERVIEWRD S

00BO18 98801- 1530 98802- 5300
PRQJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ SEATTLE WA 981084143 WENATCHEE WA 98807162¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -16.39% -42.67% 11.98%
66, 978. 00 56, 000. 00 -10, 978 38, 401. 00 -28,577 75, 000. 00 8, 022
2 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 300. 0000 165. 0000 -45.00% 3,797.6300 1, 165.88% 265. 0000 -11.67%
300. 00 165. 00 -135 3,797.63 3, 498 265. 00 -35
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -48.57% 108.97% -24.76%
10, 500. 00 5, 400. 00 -5,100 21,942.21 11, 442 7,900. 00 -2,600
4 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 350. 0000 230. 0000 -34.29% 232. 6600 -33.53% 400. 0000 14.29%
350. 00 230. 00 -120 232. 66 -117 400. 00 50
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 0. 00% 111.51% 110. 00 %
100. 00 100. 00 0 211.51 112 210. 00 110
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
11070. 0000 s 7.5000 7.0000 -6.67% 10. 4900 39.87% 10. 0000 33.33%
83, 025. 00 77, 490. 00 -5,535 116, 124. 30 33,099 110, 700. 00 27,675
7 EMBANKMENT COMPACTI ON
9690. 0000 s 2.0000 3. 0000 50. 00% 1. 1400 -43.00% 3.1500 57.50 %
19, 380. 00 29, 070. 00 9, 690 11, 046. 60 - 8,333 30, 523. 50 11, 144
DRAI NAGE
8 CONCRETE | NLET
1. 0000 EACH 750. 0000 900. 0000 20.00% 1, 873. 7000 149.83% 950. 0000 26.67 %
750. 00 900. 00 150 1,873.70 1,124 950. 00 200
9 GRATE | NLET TYPE 2
3. 0000 EACH 1, 500. 0000 1, 550. 0000 3.33% 1, 568. 5100 4.57% 1, 900. 0000 26.67 %
4,500. 00 4, 650. 00 150 4,705.53 206 5, 700. 00 1,200
10 CEMENT CONC. GUTTER
68. 0000 w 75. 0000 42.0000 -44.00% 68. 9500 -8.07% 106. 0000 41.33%
5, 100. 00 2, 856. 00 -2,244 4, 688. 60 -411 7,208.00 2,108



DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 11/29/2000
TI ME: 10: 23

BI DS OPENED ON : Dec 7 2000
AWARDED ON : Dec 22 2000

VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE © SR 150 GOODFELLOW BROS., | NC. PCT CONSTRUCTI ON, | NC. BASI N PAVI NG CO.
ESZBNEE zﬁ??oﬁl ETRI CH RD. 1407 N WALLA WALLA AVE 7400 THI RD AVE S 320 RIVERVIEWRD S
00BO18 98801- 1530 98802- 5300
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ SEATTLE WA 981084143 WENATCHEE WA 98807162¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
2. 7000 s 100. 0000 220. 0000 120.00% 121. 0600 21.06 % 160. 0000 60. 00 %
270. 00 594. 00 324 326. 86 57 432.00 162
12 UNDERDRAI N Pl PE 150 MM DI AM
91. 0000 w 50. 0000 12. 0000 -76.00% 29. 1400 -41.72% 34. 0000 -32.00%
4,550. 00 1, 092. 00 - 3,458 2,651.74 -1,898 3, 094. 00 -1, 456
13 SCHEDULE A CULV. PIPE 300 MM DI AM
86. 0000 w 65. 0000 170. 0000 161.54% 130. 7800 101.20% 80. 0000 23.08%
5, 590. 00 14, 620. 00 9, 030 11, 247.08 5, 657 6, 880. 00 1,290
14 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DI AM
3. 0000 w 250. 0000 210. 0000 -16.00% 252. 8800 1.15% 370. 0000 48.00 %
750. 00 630. 00 -120 758. 64 9 1, 110. 00 360
STRUCTURE
15 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
1060. 0000 s 12. 0000 8. 0000 -33.33% 22.1300 84.42 % 8. 5000 -29.17%
12, 720. 00 8, 480. 00 - 4,240 23, 457. 80 10, 738 9, 010. 00 -3,710
16 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 136.84% 515.19% 616. 49 %
38, 000. 00 90, 000. 00 52, 000 233, 770. 93 195, 771 272, 265. 00 234, 265
17 GRAVEL BACKFILL FOR WALL
600. 0000 s 30. 0000 55. 0000 83.33% 17. 8600 -40.47% 29. 0000 -3.33%
18, 000. 00 33, 000. 00 15, 000 10, 716. 00 -7,284 17, 400. 00 -600
18 ST. REINF. BAR FOR WALL
13496. 0000 kg 1. 2500 1. 5000 20.00% 1.1200 -10.40% 0. 8000 -36.00%
16, 870. 00 20, 244. 00 3,374 15, 115. 52 -1,754 10, 796. 80 -6,073
19 CONC. CLASS 28 FOR WALL
286. 0000 s 600. 0000 500. 0000 -16.67% 477. 4400 -20.43% 460. 0000 -23.33%
171, 600. 00 143, 000. 00 - 28,600 136, 547. 84 - 35, 052 131, 560. 00 - 40, 040
SURFACI NG
20 CRUSHED SURFACI NG TOP COURSE
6665. 0000 t 15. 0000 14. 0000 -6.67% 13. 8000 -8.00% 12.5000 -16.67%
99, 975. 00 93, 310. 00 -6, 665 91, 977. 00 -7,998 83, 312. 50 - 16, 663



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

PS&E JOB NO: 00B018 REVI SION NO : 1

CONTRACT NO: 005975 REGION NO : 2

VERSI ON NO : 2 WORK ORDER# : 0L3339

HWY SR 150 T 2ND BIDDER  -------
TITLE : SR 150 GOODFELLOW BRGCS., | NC.

BOYD RD. AND DI ETRI CH RD.

CHANNEL | ZAT] ON 1407 N WALLA WALLA AVE

00B018 98801- 1530
PRQIECT :  STP-PMD1(001) WENATCHEE WA 98807059¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.

DATE: 11/29/2000
TI ME: 10: 23

BI DS OPENED ON : Dec 7 2000

------- 3RD BIDDER -------
PCT CONSTRUCTI ON, | NC.
7400 THIRD AVE S

SEATTLE WA 981084143
CONTRACTOR NUMBER : 100262

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

AWARDED ON : Dec 22 2000
------- 4TH BIDDER -------

BASI N PAVI NG CO.
320 RIVERVIEWRD S

98802- 5300
WENATCHEE WA 98807162¢
CONTRACTOR NUMBER : 063500

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

LI QUI D ASPHALT
21 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00%
3,070. 00 3,070. 00
ASPHALT CONCRETE PAVEMENI
22 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3:

1275. 0000 t 52. 0000 43. 0000 -17.31%
66, 300. 00 54, 825. 00 -11, 475
23 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
1935. 0000 t 48. 0000 43. 0000 -10.42%
92, 880. 00 83, 205. 00 -9,675
24 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
3,120. 00 3,120. 00
25 COWPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
1,100. 00 1,100. 00
26 ASPHALT CONC. ROAD APPROACH
2.0000 EACH 150. 0000 550. 0000 266. 67 %
300. 00 1,100. 00 800

EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG AND MJLCHI NG

1.2000 ha 4, 000. 0000 2, 600. 0000 -35.00%
4, 800. 00 3,120. 00 -1, 680
TRAFFI C

28 CEMENT CONC. BARRI ER CURB AND GUTTER
188. 0000 hg 35. 0000 47.0000 34.29%
6, 580. 00 8, 836. 00 2,256

29 CEMENT CONC. BARRI ER CURB

2.0000 hg 80. 0000 50. 0000 -37.50%
160. 00 100. 00 - 60

30 EXTRUDED CURB
301. 0000 n 15. 0000 14. 0000 -6.67%
4,515. 00 4,214.00 -301

0. 00 %

3,070. 00
42.2500 -18.75%
53, 868. 75 -12,431
43.1100 -10.19%
83,417.85 -9,462
0. 00 %

3,120. 00
0. 00 %

1,100. 00
528. 7700 252.51%
1, 057. 54 758
2,810. 8800 -29.73%
3,373.06 -1,427
58. 1100 66. 03 %
10, 924. 68 4,345
362. 1600 352.70%
724.32 564
15. 8600 5.73%
4,773.86 259

0. 00 %

3,070. 00
50. 0000 -3.85%
63, 750. 00 -2,550
50. 0000 4.17%
96, 750. 00 3,870
0. 00 %

3,120. 00
0. 00 %

1,100. 00
400. 0000 166. 67 %
800. 00 500
3,375.0000 -15.63%
4, 050. 00 - 750
41. 0000 17.14%
7,708.00 1,128
50. 0000 -37.50%
100. 00 - 60
13. 0000 -13.33%
3,913.00 -602



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 29/ 2000
* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 00B018 REVI SION NO : 1 BI DS OPENED ON : Dec 7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE © SR 150 GOODFELLOW BROS. , PCT CONSTRUCTI ON, | NC. BASI N PAVI NG CO.
ESZBNEE zﬁ??oﬁl ETRI CH RD. 1407 N WALLA WALLA AVE 7400 THI RD AVE S 320 RIVERVIEWRD S
00BO18 98801- 1530 98802- 5300
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ SEATTLE WA 981084143 WENATCHEE WA 98807162¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 BEAM GUARDRAI L TYPE 1
427.0000 w 40. 0000 40. 0000 0. 00% 41. 5600 3.90% 41. 0000 2.50%
17, 080. 00 17, 080. 00 0 17,746.12 666 17, 507. 00 427
32 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 900. 0000 2, 000. 0000 5.26% 1, 903. 5700 0.19% 1, 890. 0000 -0.53%
9, 500. 00 10, 000. 00 500 9,517.85 18 9, 450. 00 -50
33 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
137. 0000 w 30. 0000 30. 0000 0. 00% 27.9700 -6.77% 27.7500 -7.50%
4,110. 00 4,110. 00 0 3,831.89 -278 3,801.75 -308
34 FLEXI BLE GUI DE POST
35. 0000 EACH 25. 0000 22.0000 -12.00% 19. 5600 -21.76% 23. 0000 -8.00%
875. 00 770. 00 -105 684. 60 -190 805. 00 -70
35 PAINT LI NE
2958. 0000 w 0. 3000 0. 5000 66. 67 % 0. 9000 200.00% 0. 5000 66. 67 %
887. 40 1, 479. 00 592 2,662. 20 1,775 1, 479. 00 592
36 DURABLE LI NE
710. 0000 w 7.0000 4. 0000 -42.86% 5.8200 -16.86% 4.1500 -40.71%
4,970. 00 2, 840. 00 -2,130 4,132.20 -838 2, 946. 50 -2,023
37 DURABLE W DE LI NE
190. 0000 w 9. 0000 6. 0000 -33.33% 15. 8600 76.22% 6. 3000 -30.00%
1, 710. 00 1, 140. 00 -570 3,013. 40 1,303 1,197.00 -513
38 DURABLE STOP LI NE
12. 0000 w 20. 0000 17. 0000 -15.00% 37.0100 85. 05 % 17.5000 -12.50%
240. 00 204. 00 -36 444,12 204 210. 00 -30
39 DURABLE TRAFFI C ARROW
6. 0000 EACH 85. 0000 75. 0000 -11.76% 105. 7500 24.41% 80. 0000 -5.88%
510. 00 450. 00 -60 634. 50 125 480. 00 -30
40 RECESSED PAVEMENT MARKER
0. 3000 HUND 1, 200. 0000 1, 300. 0000 8.33% 1, 903. 5700 58. 63 % 6, 300. 0000 425.00%
360. 00 390. 00 30 571.07 211 1, 890. 00 1,530
41 TEMPORARY PAVEMENT MARKI NG
2610. 0000 w 0. 3000 0. 4000 33.33% 1. 0600 253.33% 0. 2800 -6.67%
783. 00 1, 044. 00 261 2, 766. 60 1,984 730. 80 -52



DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975
VERSI ON NO : 2

HWY : SR 150

TITLE : SR 150
BOYD RD. AND DI ETRI CH RD.
CHANNELI ZATI ON

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3339

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 11/29/2000
TI ME: 10: 23

BI DS OPENED ON : Dec 7 2000
AWARDED ON : Dec 22 2000

------- 2ND BIDDER ---=---- =«==---- 3RD BIDDER =------- =--=---- ATH BIDDER -------

GOODFELLOW BROCS., | NC.
1407 N WALLA WALLA AVE

PCT CONSTRUCTI ON, | NC.
7400 THI RD AVE S

BASI N PAVI NG CO.
320 RIVERVIEWRD S

00BO18 98801- 1530 98802- 5300
PRQJECT . STP-PMD1(001) WENATCHEE WA 98807059¢ SEATTLE WA 981084143 WENATCHEE WA 98807162¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 PERMANENT SI GNI NG
L.S. 6.02% 34.54% 6.02%
3,773.00 4, 000. 00 227 5,076. 19 1,303 4, 000. 00 227
43 | LLUM NATI ON SYSTEM
L.S. 25.52% 59.29% 29.71%
23, 900. 00 30, 000. 00 6, 100 38,071. 44 14,171 31, 000. 00 7,100
44 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 4, 400. 0000 46.67% 3,172. 6200 5.75% 3, 150. 0000 5.00%
6, 000. 00 8, 800. 00 2, 800 6, 345. 24 345 6, 300. 00 300
45 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
500. 0000 HR 5. 0000 5. 0000 0.00% 4. 7600 -4.80% 4. 7500 -5.00%
2, 500. 00 2, 500. 00 0 2, 380. 00 -120 2,375.00 -125
46 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -55.56% -64.75% -11.11%
2, 250. 00 1, 000. 00 -1, 250 793. 15 -1, 457 2, 000. 00 -250
47 TRAFFI C CONTROL LABOR
1000. 0000 HR 30. 0000 30. 0000 0.00% 30. 6700 2.23% 29. 0000 -3.33%
30, 000. 00 30, 000. 00 0 30, 670. 00 670 29, 000. 00 -1, 000
48 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 40. 0000 32.0000 -20.00% 52. 8800 32.20% 50. 0000 25.00 %
2, 000. 00 1, 600. 00 -400 2, 644.00 644 2, 500. 00 500
49 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 32.0000 35. 0000 9.38% 33. 3100 4.09% 31. 5000 -1.56%
19, 200. 00 21, 000. 00 1, 800 19, 986. 00 786 18, 900. 00 -300
50 CONSTRUCTI ON SI GNS CLASS A
24. 0000 e 100. 0000 70. 0000 -30.00% 58. 1600 -41.84% 60. 0000 -40.00%
2, 400. 00 1, 680. 00 -720 1, 395. 84 -1,004 1, 440. 00 -960
OTHER | TEMS
51 SHORI NG OR EXTRA EXCAVATI ON CLASS B
29. 0000 e 10. 0000 9. 0000 -10.00% 20. 0400 100. 40 % 15. 0000 50. 00 %
290. 00 261. 00 -29 581. 16 291 435. 00 145
52 GRAVEL BACKFI LL FOR DRAI N
9. 0000 s 50. 0000 120. 0000 140.00% 52. 1200 4.24% 32.0000 -36.00%
450. 00 1, 080. 00 630 469. 08 19 288. 00 -162



DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3339

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 11/29/2000
TI ME: 10: 23

BI DS OPENED ON : Dec 7 2000
AWARDED ON : Dec 22 2000

HY CSR 150 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE © SR 150 GOODFELLOW BROS., | NC. PCT CONSTRUCTI ON, | NC. BASI N PAVI NG CO.
ESZBNEE Zﬁ#‘:)oﬁ' ETRI CH RD. 1407 N WALLA WALLA AVE 7400 THI RD AVE S 320 RIVERVIEWRD S
00BO18 98801- 1530 98802- 5300
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ SEATTLE WA 981084143 WENATCHEE WA 98807162¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
53 WATER
2980. 0000 s 5. 0000 7.0000 40.00% 4. 2900 -14.20% 5. 5000 10. 00 %
14, 900. 00 20, 860. 00 5, 960 12, 784. 20 -2,116 16, 390. 00 1,490
54 CEMENT CONC. S| DEWALK
343. 0000 e 30. 0000 28. 0000 -6.67% 58. 9100 96. 37 % 28. 0000 -6.67%
10, 290. 00 9, 604. 00 - 686 20, 206. 13 9,916 9, 604. 00 - 686
55 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56 TRI MM NG AND CLEANUP
L.S. 100. 00% 26.75% 8. 00 %
2, 500. 00 5, 000. 00 2, 500 3,168.77 669 2, 700. 00 200
57 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
58 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
59 SPILL PREVENTI ON PLAN
L.S. -80.00% -79.96% -60.00%
2, 500. 00 500. 00 -2,000 501. 00 -1,999 1, 000. 00 -1, 500
60 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
18. 0000 e 7.5000 12. 0000 60. 00% 10. 1900 35.87 % 5. 5000 -26.67%
135. 00 216. 00 81 183. 42 48 99. 00 -36
61 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
736. 0000 w 10. 0000 13. 0000 30.00% 18. 9600 89. 60 % 11. 5000 15. 00 %
7,360. 00 9, 568. 00 2,208 13, 954. 56 6, 595 8, 464. 00 1,104
CONTRACT TOTAL $923, 610. 40 $941, 701. 00 1.96% $1, 110, 241. 94 20.21% $1, 146, 073. 85 24.09%



DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

Bl DS OPENED ON : Dec

DATE: 11/29/2000
TI ME: 10: 23

7 2000
AWARDED ON : Dec 22 2000

VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT STP- PMD1( 001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 16.46% -77.60%
66, 978. 00 78, 000. 00 11, 022 15, 000. 00 -51, 978
2 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 300. 0000 250. 0000 -16.67% 500. 0000 66.67 %
300. 00 250. 00 -50 500. 00 200
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -28.57% -4.76%
10, 500. 00 7,500. 00 -3,000 10, 000. 00 -500
4 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 350. 0000 250. 0000 -28.57% 230. 0000 -34.29%
350. 00 250. 00 -100 230. 00 -120
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 400. 00% 500. 00 %
100. 00 500. 00 400 600. 00 500
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
11070. 0000 s 7.5000 9. 6000 28.00% 4. 0000 -46.67%
83, 025. 00 106, 272. 00 23, 247 44, 280. 00 - 38, 745
7 EMBANKMENT COMPACTI ON
9690. 0000 s 2.0000 3. 0000 50. 00% 1. 0000 -50.00%
19, 380. 00 29, 070. 00 9, 690 9, 690. 00 -9, 690
DRAI NAGE
8 CONCRETE | NLET
1. 0000 EACH 750. 0000 900. 0000 20.00% 750. 0000 0.00%
750. 00 900. 00 150 750. 00 0
9 GRATE | NLET TYPE 2
3. 0000 EACH 1, 500. 0000 1, 800. 0000 20.00% 1, 250. 0000 -16.67%
4,500. 00 5, 400. 00 900 3, 750. 00 -750
10 CEMENT CONC. GUTTER
68. 0000 w 75. 0000 100. 0000 33.33% 40. 0000 -46.67%
5, 100. 00 6, 800. 00 1,700 2, 720. 00 -2,380



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 29/ 2000

* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 00B018 REVI SION NO : 1 BI DS OPENED ON : Dec 7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT . STP-PMD1(001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
2. 7000 s 100. 0000 150. 0000 50. 00% 60. 0000 -40.00%
270. 00 405. 00 135 162. 00 -108
12 UNDERDRAI N Pl PE 150 MM DI AM
91. 0000 w 50. 0000 32.0000 -36.00% 22. 0000 -56.00%
4,550. 00 2,912.00 -1,638 2,002. 00 -2,548
13 SCHEDULE A CULV. PIPE 300 MM DI AM
86. 0000 w 65. 0000 75. 0000 15.38% 60. 0000 -7.69%
5, 590. 00 6, 450. 00 860 5, 160. 00 - 430
14 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DI AM
3. 0000 w 250. 0000 350. 0000 40.00% 100. 0000 -60.00%
750. 00 1, 050. 00 300 300. 00 - 450
STRUCTURE
15 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
1060. 0000 s 12. 0000 8. 0000 -33.33% 15. 0000 25.00 %
12, 720. 00 8, 480. 00 - 4,240 15, 900. 00 3,180
16 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 584.21% -60.53%
38, 000. 00 260, 000. 00 222,000 15, 000. 00 - 23,000
17 GRAVEL BACKFILL FOR WALL
600. 0000 s 30. 0000 27.0000 -10. 00% 12. 0000 -60.00%
18, 000. 00 16, 200. 00 -1, 800 7, 200. 00 - 10, 800
18 ST. REINF. BAR FOR WALL
13496. 0000 kg 1. 2500 1. 7000 36.00% 1. 6500 32.00%
16, 870. 00 22,943. 20 6,073 22, 268. 40 5, 398
19 CONC. CLASS 28 FOR WALL
286. 0000 s 600. 0000 520. 0000 -13.33% 495. 0000 -17.50%
171, 600. 00 148, 720. 00 -22,880 141, 570. 00 - 30, 030
SURFACI NG
20 CRUSHED SURFACI NG TOP COURSE
6665. 0000 t 15. 0000 13. 0000 -13.33% 14. 0000 -6.67%

99, 975. 00 86, 645. 00 -13, 330 93, 310. 00 -6, 665



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 29/ 2000
B * % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 00B018 REVI SION NO : 1 BI DS OPENED ON : Dec 7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT . STP-PMD1(001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
21 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
3, 070. 00 3, 070. 00 3, 070. 00
ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
1275. 0000 t 52. 0000 44,0000 -15.38% 48. 0000 -7.69%
66, 300. 00 56, 100. 00 - 10, 200 61, 200. 00 -5,100
23 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
1935. 0000 t 48. 0000 45. 0000 -6.25% 48. 0000 0.00%
92, 880. 00 87,075. 00 -5, 805 92, 880. 00 0
24 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
3,120. 00 3,120. 00 3,120. 00
25 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
1, 100. 00 1, 100. 00 1, 100. 00
26 ASPHALT CONC. ROAD APPROACH
2.0000 EACH 150. 0000 1, 000. 0000 566. 67 % 600. 0000 300. 00 %
300. 00 2, 000. 00 1,700 1, 200. 00 900
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTILIZI NG, AND MULCHI NG
1.2000 ha 4, 000. 0000 3, 600. 0000 -10. 00% 4, 000. 0000 0.00%
4,800. 00 4,320.00 - 480 4,800. 00 0
TRAFFI C
28 CEMENT CONC. BARRI ER CURB AND GUTTER
188. 0000 w 35. 0000 50. 0000 42.86% 30. 0000 -14.29%
6, 580. 00 9, 400. 00 2,820 5, 640. 00 -940
29 CEMENT CONC. BARRI ER CURB
2.0000 w 80. 0000 55. 0000 -31.25% 65. 0000 -18.75%
160. 00 110. 00 -50 130. 00 -30
30 EXTRUDED CURB
301. 0000 w 15. 0000 15. 0000 0. 00% 16. 0000 6.67%
4,515. 00 4,515. 00 0 4,816. 00 301



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 29/ 2000
B * % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 00B018 REVI SION NO : 1 BI DS OPENED ON : Dec 7 2000
CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT STP- PMD1( 001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 BEAM GUARDRAI L TYPE 1
427.0000 w 40. 0000 45. 0000 12.50% 41.0000 2.50%
17, 080. 00 19, 215. 00 2,135 17, 507. 00 427
32 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 900. 0000 2, 000. 0000 5.26% 1, 900. 0000 0.00%
9, 500. 00 10, 000. 00 500 9, 500. 00 0
33 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
137. 0000 w 30. 0000 30. 0000 0. 00% 28. 0000 -6.67%
4,110. 00 4,110. 00 0 3, 836. 00 -274
34 FLEXI BLE GUI DE POST
35. 0000 EACH 25. 0000 25. 0000 0. 00% 23. 0000 -8.00%
875. 00 875. 00 0 805. 00 -70
35 PAINT LI NE
2958. 0000 w 0. 3000 0. 5800 93.33% 0. 5000 66.67 %
887. 40 1, 715. 64 828 1, 479. 00 592
36 DURABLE LI NE
710. 0000 w 7.0000 4.5000 -35.71% 4. 0000 -42.86%
4,970. 00 3, 195. 00 -1,775 2, 840. 00 -2,130
37 DURABLE W DE LI NE
190. 0000 w 9. 0000 6. 5000 -27.78% 6. 5000 -27.78%
1, 710. 00 1, 235. 00 -475 1, 235. 00 - 475
38 DURABLE STOP LI NE
12. 0000 w 20. 0000 18. 0000 -10. 00% 20. 0000 0.00%
240. 00 216. 00 -24 240. 00 0
39 DURABLE TRAFFI C ARROW
6. 0000 EACH 85. 0000 80. 0000 -5.88% 80. 0000 -5.88%
510. 00 480. 00 -30 480. 00 -30
40 RECESSED PAVEMENT MARKER
0. 3000 HUND 1, 200. 0000 6, 500. 0000 441. 67 % 6, 500. 0000 441.67%
360. 00 1, 950. 00 1, 590 1, 950. 00 1, 590
41 TEMPORARY PAVEMENT MARKI NG
2610. 0000 w 0. 3000 0. 4000 33.33% 0. 3700 23.33%
783. 00 1, 044. 00 261 965. 70 183



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 11/29/2000
TI ME: 10: 23

* ok *

PS&E JOB NO: 00B018 REVISION NO : 1 BI DS OPENED ON : Dec 7 2000

CONTRACT NO: 005975 REGION NO : 2 AWARDED ON : Dec 22 2000
VERSI ON NO : 2 WORK ORDER# : 0L3339
HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT STP- PMD1( 001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 PERMANENT SI GNI NG
L.S. 11.32% 3.37%
3,773.00 4, 200. 00 427 3, 900. 00 127
43 | LLUM NATI ON SYSTEM
L.S. 67.36% 59. 00 %
23, 900. 00 40, 000. 00 16, 100 38, 000. 00 14, 100
44 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 4, 400. 0000 46.67% 4, 200. 0000 40.00 %
6, 000. 00 8, 800. 00 2,800 8, 400. 00 2,400
45 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
500. 0000 HR 5. 0000 5. 5000 10.00% 5. 2500 5.00 %
2, 500. 00 2, 750. 00 250 2, 625. 00 125
46 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -51.11% -11.11%
2, 250. 00 1, 100. 00 -1, 150 2, 000. 00 -250
47 TRAFFI C CONTROL LABOR
1000. 0000 HR 30. 0000 31. 0000 3.33% 29. 4000 -2.00%
30, 000. 00 31, 000. 00 1, 000 29, 400. 00 - 600
48 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 40. 0000 32.0000 -20.00% 35. 0000 -12.50%
2, 000. 00 1, 600. 00 -400 1, 750. 00 -250
49 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 32.0000 35. 0000 9.38% 33. 6000 5.00 %
19, 200. 00 21, 000. 00 1, 800 20, 160. 00 960
50 CONSTRUCTI ON SI GNS CLASS A
24. 0000 e 100. 0000 72.0000 -28.00% 70. 0000 -30.00%
2, 400. 00 1, 728. 00 -672 1, 680. 00 -720
OTHER | TEMS
51 SHORI NG OR EXTRA EXCAVATI ON CLASS B
29. 0000 e 10. 0000 15. 0000 50. 00% 10. 0000 0.00%
290. 00 435. 00 145 290. 00 0
52 GRAVEL BACKFI LL FOR DRAI N
9. 0000 s 50. 0000 30. 0000 -40.00% 45. 0000 -10.00%
450. 00 270. 00 -180 405. 00 -45



DOT_RGGBO1

PS&E JOB NO: 00B018
CONTRACT NO: 005975
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3339

* ok *

* ok

*

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON : Dec

DATE: 11/29/2000
TI ME: 10: 23

7 2000
AWARDED ON : Dec 22 2000

HY CSR 150 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE © SR 150 PIPKIN I NC., DBA PIPKIN SELLAND CONSTRUCTI ON, | NC
ESXBNEE zﬁ#j:)oﬁl ETRI CH RD. 4801 CONTRACTORS DR 1285 S VENATCHEE AVE
00BO18 98802- 8688 98801- 3754
PROJECT STP- PMD1( 001) WENATCHEE WA 988073181 WENATCHEE WA 98807011¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
53 WATER
2980. 0000 s 5. 0000 5. 0000 0. 00% 3. 2500 -35.00%
14, 900. 00 14, 900. 00 0 9, 685. 00 -5,215
54 CEMENT CONC. S| DEWALK
343. 0000 e 30. 0000 35. 0000 16.67% 30. 0000 0.00%
10, 290. 00 12, 005. 00 1,715 10, 290. 00 0
55 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
56 TRI MM NG AND CLEANUP
L.S. 140. 00% -60.00%
2, 500. 00 6, 000. 00 3, 500 1, 000. 00 -1, 500
57 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
58 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
59 SPILL PREVENTI ON PLAN
L.S. 0. 00% -96.00%
2, 500. 00 2, 500. 00 0 100. 00 -2,400
60 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
18. 0000 e 7.5000 5. 0000 -33.33% 5. 0000 -33.33%
135. 00 90. 00 - 45 90. 00 - 45
61 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
736. 0000 w 10. 0000 11. 0000 10. 00% 10. 0000 0.00%
7,360. 00 8, 096. 00 736 7,360. 00 0
CONTRACT TOTAL $923, 610. 40 $1, 170, 070. 84 26.68% $756, 325. 10 -18.11%

LOW BI DDER REJECTED



